

# AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
---------------------	------	----	-------

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY	CODE	7. ADMINISTERED BY <i>(If other than Item 6)</i>	CODE

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(X)	9A. AMENDMENT OF SOLICIATION NO.
		9B. DATED <i>(SEE ITEM 11)</i>
		10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED <i>(SEE ITEM 11)</i>
CODE		FACILITY CODE

### 11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:  
 (a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

### 13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>		
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
<i>(Signature of person authorized to sign)</i>		<i>(Signature of Contracting Officer)</i>	

Item 14. Continued.

**CHANGES TO VOLUME I – PROJECT INFORMATION, BIDDING REQUIREMENTS, CONTRACT FORMS, AND CONDITIONS OF THE CONTRACT**

1. Replace the Price Proposal Schedule, (pages 00010-3 through 00010-5), with the accompanying new Price Proposal Schedule, (pages 00010-3 through 00010-5), bearing the notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-02-R-0011."

**CHANGES TO VOLUME II – DESIGN AND PERFORMANCE REQUIREMENTS**

2. Delete the following chapter:

CHAPTER X02 - SITE CONSTRUCTION

**CHANGES TO VOLUME IV – ATTACHMENTS**

3. Replacement Drawings (Volume IV, Attachment A).- Replace the drawings listed below with the attached new drawings of the same number, bearing the notation "AM #0002":

C-1 Project Location Map & Haul Route 1  
C-2 Project Location Map & Haul Route 2

4. New Drawings (Volume IV, Attachment A).- The following new drawings listed below, bearing the notation "AM #0002" shall be added to the Solicitation:

LD-1 Option #2 Truck Loading Dock Layout & Grading Plan  
LD-2 Option #2 Truck Loading Dock Foundation Plan  
LD-3 Option #2 Truck Loading Dock Sections and Details

END OF AMENDMENT

Solicitation No.DACA63-02-R-0011

PRICE PROPOSAL SCHEDULE  
(To be attached to SF 1442)

Design-Build Tactical Equipment Shop FY02  
Fort Hood, Texas

BASE BID: All work required by the Contract documents for the design and construction of the Ft Hood Tactical Equipment Shop exclusive of work required by Option Bid Items.

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	All work to design and construct the Tactical Equipment Shop, Complete, Including all <u>(AM#1)</u> , utilities to the 1524 mm (5-foot) line, and exclusive of all other work listed separately.				
		Sum	Job	***	\$_____
0002	Construct all Exterior Work outside the building's 1524 mm (5-foot) line (Including utilities to the Fort Hood utility tie-in, earthwork, paving, sidewalk, parking lot paving, curb and gutter, turfing, <u>(AM#1)</u> , and all other work not listed separately)				
		Sum	Job	***	\$_____
0003	Final Record Drawings				
		Sum	Job	***	\$ <u>50,000.00</u>

**TOTAL BASE BID \$\_\_\_\_\_**

Solicitation No.DACA63-02-R-0011

PRICE PROPOSAL SCHEDULE

0004 OPTION NO. 1:

Additional cost for all work required by the plans and specifications for using epoxy floor covering in lieu of the hardener/sealant used in the Base Bid. (AM#1)

TOTAL OPTION NO. 1 \$ \_\_\_\_\_

0005 OPTION NO. 2:

Additional cost for all work required by the plans and specifications to construct a Truck Loading Dock including Concrete loading dock, Concrete pavement, storm drainage pipe and structures, site grading, and demolition of existing pavement. (AM#2)

TOTAL OPTION NO. 2 \$ \_\_\_\_\_

---

TOTAL BID (BASE BID PLUS OPTION NOS. 1 & 2) \$ \_\_\_\_\_

0006 Completion Time for all work (not to exceed the maximum time stated in Section 01000 DESIGN AND CONSTRUCTION SCHEDULE).

PROJECT COMPLETION TIME: \_\_\_\_\_ Calendar Days

NOTES:

1. ARITHMETIC DISCREPANCIES (EFARS 14.407-2)

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies found on the face of the bidding schedule as submitted by bidders:

- (1) Obviously misplaced decimal points will be corrected;
- (2) In case of discrepancy between unit price and extended price, the unit price will govern;
- (3) Apparent errors in extension of unit prices will be corrected; and
- (4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

Solicitation No.DACA63-02-R-0011

## PRICE PROPOSAL SCHEDULE

NOTES: (cont)

2. If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. Bidders must bid on all items.

4. Costs attributable to Division 01 - General Requirements is assumed to be prorated among bid items listed.

5. Responders are advised that this project may be delayed, cancelled or revised at any time during the solicitation, selection, evaluation, negotiation and/or final award process based on decisions related to DOD changes in force structure and disposition of the Armed Forces.

6. EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996))

The Government reserves the right to exercise the option(s) by written notice to the Contractor either singularly or in any combination for up to 90 calendar days after award of the Base Bid without an increase in the Offeror's Bid Price. Completion of added items shall continue at the same schedule as the Base Bid unless otherwise noted in Section 01000 DESIGN AND CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE.

7. The Army will procure this facility through a design and cost competition in accordance with the provisions set forth in this Request for Proposals (RFP). When a contract is awarded, it will be a "Firm Fixed Price Contract."

8. The Congress, in authorizing and funding this contract, has established certain cost limitations for the project. The current authorization for the complete design and construction of this project is **\$11,500,000.00**. (AM#1) Proposals that exceed this funding limit after exercising any options may be rejected. Submission of desirable alternative features exceeding minimum requirements may be considered as long as award can be made within the established funds.

9. Any proposal that is materially unbalanced as to prices for the Base Schedule may be rejected. An unbalanced proposal is one that is based on prices significantly less than the cost for some work and prices that are significantly overstated for other work and can also exist where only overpricing or underpricing exists.

END OF PRICE PROPOSAL SCHEDULE