

2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 10 Sep 1998	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY  Department of the Army Corps of Engineers Fort Worth District		7. ADMINISTERED BY <i>(If other than Item 6)</i>	CODE

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(√)	9A. AMENDMENT OF SOLICITATION NO. DACA63-98-B-0045
	X	9B. DATED <i>(SEE ITEM 11)</i> 21 August 1998
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED <i>(SEE ITEM 13)</i>
CODE		FACILITY CODE

**11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS**

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers  is extended,  is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

**13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.**

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor  is not,  is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

The Solicitation for CONSOLIDATED CRASH / FIRE RESCUE STATION, KELLY AIR FORCE BASE, SAN ANTONIO, TEXAS, is amended as follows:

See Continuation Sheet(s)

NOTE: Bid Opening date remains 21 September 1998, 2 p.m., CDT, as previously announced.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR  _____ <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED
16B. UNITED STATES OF AMERICA  BY _____ <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED

Item 14. Continued.

a. Specifications.

Reissued Sections.- Replace the following sections with the accompanying new sections of the same number and title, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-98-B-0045":

02720	STORM-DRAINAGE SYSTEMS
02932	ESTABLISHMENT OF TURF
02940	MULCHING FOR EROSION CONTROL
15400	PLUMBING, GENERAL PURPOSE

b. Drawings.

Replace the drawings listed below with the attached new drawings of the same number, bearing the notation "AM #0001":

<u>Sequence No.</u>	<u>Sheet No.</u>	<u>Title</u>
Seq 2	T2	PROJECT LOCATION MAP
Seq 6	C1	DEMOLITION PLAN
Seq 9	C4	PARKING AREA A AND SERVICE DRIVE - LAYOUT PLANS
Seq 12	C7	GENERAL GRADING PLAN
Seq 15	C10	UTILITY PLAN
Seq 16	C11	CONCRETE PAVEMENT JOINT LAYOUT PLAN
Seq 17	C12	CONCRETE PAVEMENT FINISHED SPOT ELEVATIONS
Seq 20	C15	STORM SEWER LINE A - PLAN AND PROFILE I
Seq 26	C21	STORM SEWER LINES D AND F - PLAN AND PROFILE
Seq 29	C24	SANITARY SEWER LINE A - PLAN AND PROFILE II
Seq 31	C26	SANITARY SEWER LINE C - PLAN AND PROFILE
Seq 32	C27	PAVING DETAILS I
Seq 37	C32	SURFACE INLET DETAILS
Seq 38	C33	DUMPSTER PAD AND MISCELLANEOUS DETAILS
Seq 41	C36	OIL/WATER SEPARATOR DETAILS
Seq 42	C37	CHAIN LINK FENCE DETAILS
Seq 45	C40	ELECTRICAL SITE PLAN
Seq 46	C41	EXTERIOR ELECTRICAL DETAILS I
Seq 48	L1.1	PLANTING PLAN DETAILS AND SCHEDULES
Seq 50	A1.2	FLOOR PLAN - AREA A
Seq 73	A9.2	WALL SECTIONS
Seq 76	A9.5	WALL SECTIONS
Seq 77	A10.1	DOOR SCHEDULE, DOOR AND FRAME TYPES
Seq 80	A10.4	DOOR DETAILS
Seq 86	S0.5	TYPICAL CONCRETE DETAILS
Seq 108	M1.2	MECHANICAL FLOOR PLAN - AREA B
Seq 109	M1.3	MECHANICAL FLOOR PLAN - AREA C
Seq 110	M1.4	MECHANICAL FLOOR PLAN - AREA D
Seq 111	M1.5	MECHANICAL FLOOR PLAN - AREA E
Seq 132	P3.1	PLUMBING SCHEDULES AND DETAILS
Seq 137	E1.1	ELECTRICAL ONE-LINE AND SCHEDULES
Seq 140	E1.4	SPECIAL SYSTEMS ONE-LINE DIAGRAMS AND DETAILS

END OF AMENDMENT NO. 0001

