

REVISED ABSTRACT OF OFFERS					Page 1 of 1
Solicitation No.: W912HY-07-B-0004		Date Issued: 6 NOV 06		Date Opened: 7 DEC 06	
Issuing Office: USAED-Galveston					
Project Title: Gulf Intracoastal Waterway, Texas, Corpus Christi Bay to Mud Flats in Nueces and Kenedy Counties, Texas, Pipeline Dredging.					
Number of Amendments Issued: 0001 - 0003					
Revised Government Estimate (Without Profit)					
ITEM				UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Levees and Ditches	1	LS	500,000.00	500,000.00
0002	Mobilization and Demobilization	1	LS	923,500.00	923,500.00
0003	Dredging	1,011,000	CY	2.37	2,396,070.00
0004	Pipelines	1	LS	194,500.00	194,500.00
	TOTAL SCHEDULE NO. 1				4,014,070.00
Government Estimate (Without Profit)					
ITEM				UNIT	
NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Levees and Ditches	1	LS	141,000.00	141,000.00
0002	Mobilization and Demobilization	1	LS	400,000.00	400,000.00
0003	Dredging	1,011,000	CY	1.98	2,001,780.00
0004	Pipelines	1	LS	20,000.00	20,000.00
	TOTAL SCHEDULE NO. 1				2,562,780.00

*The apparent low bidder, King Fisher Marine Service LP is 22.7% above the Revised Government's Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE
CONTRACTING OFFICER

Offeror: *KING FISHER MARINE SERVICE LP, PO BOX 108, PORT LAVACA, TEXAS 77979-0108					
Business Size: (LB)					
ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Levees and Ditches	1	LS	900,000.00	900,000.00
0002	Mobilization and Demobilization	1	LS	1,100,000.00	1,100,000.00
0003	Dredging	1,011,000	CY	2.60	2,628,600.00
0004	Pipelines	1	LS	300,000.00	300,000.00
TOTAL SCHEDULE NO. 1					4,928,600.00