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Item 14.  Continued. 
 
CHANGES TO BIDDING SCHEDULE 
 
1.   Replace the Bidding Schedule, pages 00010-3 and 00010-4, with the accompanying new 
Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0004 TO 
SOLICITATION NO. DACA63-03-B-0004."  
 
 
CHANGES TO THE DRAWINGS 
 
2.  Write-In Changes. 
 

On Sheet A3-05, Section D/A3-05 Replace 1/8” x 8” steel plate w/4” brg. each end with  
1/4” x 8” steel plate w/4” brg. each end. 

 
On Sheet A1-29, Replace all detail references to Sheet A3-31 with A5-31.   
 
On Sheet A1-29, On “ELARGED PLAN DETAIL” Replace detail reference A/A1-29 with 2/A1-
29.   
 
On Sheet A5-31, Replace all detail references to Sheet A3-31 with A5-31. 
 
On Sheet A5-31, Wall Section B/A5-31 Remove roof decking, insulation, and Z purlins and 
replace with hat channels on trusses with roof decking attached to hat channels as shown on 
Detail on Sheet A1-15. 
 
On Sheet E1-63, The Existing Power Line with 1-24 strand fiber and 1-24 pr. Copper extends 
to sheet E1-64.  Please see attached sketch E1-64. 
 
On Sheet C1-08  Remove the hatched line (on demo plan) along the road edge on North 
side of Warrior Way. 
 
On Sheet C1-14 Replace “BEGIN OF PAVEMENT OVERLAY STA 11+50” with “BEGIN OF 
PAVEMENT STA 11+50”. 
 
On Sheet C1-14 Replace “STA 0+00.00 START OF PAVEMENT OVERLAY” with  
“STA 0+00.00 START OF PAVEMENT” 
 
On Sheet C1-24 GATE 22 DEMOLITION PLAN remove hashing (beside P10 and B14) 
along edge of existing road.   
 
On Sheet C1-27 Add Note 5:   “5.) The pavement overlay shall extend from station 0+00 to 
5+00 on Clarke Road and on the existing asphalt paved area to the North to the double 
swing gate.” 

   
 
 
 

END OF AMENDMENT 



ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-03-B-0004 
Access Control Building (ACP’s)   (Project) 
Fort Hood, Texas                 (Location)     

 
 Solicitation No. DACA63-03-B-0004 

              
BIDDING SCHEDULE  

(to be attached to SF 1442)  
                                                                             
Item                         Estimated  Unit Estimated 
 No.      Description           Quantity  Unit Cost Amount  
    

00010-3 

0001  Main Access Control Point; complete 
 (Including all utilities to the 

5-Ft line exclusive  
of all work listed separately) Job Sum ***   $________  

 
0002  Visitor Control Center (Hood Road) 
 complete (Including all utilities 

to the 5-Ft line exclusive  
of all work listed separately) Job Sum ***   $________ 

 
0003  Primary Access Control Points, complete 
 (Including all utilities to the 

5-Ft line exclusive of all 
work listed separately) Job Sum ***   $________ 

 
0004  Secondary Access Control Points, complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  

work listed separately) Job Sum ***   $________ 
 
0005 Housing/Limited Use Access Control Points, complete  
 (Including all utilities to the  
 5-Ft line exclusive of all  
          work listed separately) Job Sum ***   $________ 
 
0006 All Exterior Work outside the  
 buildings’ 5-Ft line (Including 
 all utilities, earthwork, paving 
 sidewalk, curb and gutter, demolition, 
 turfing, and all other  
 work not listed separately) Job Sum *** $________  
 
0007 Final Record Drawings Job Sum ***     $ 60,000.00 
 
 
0008  Warranty Work (All Contract Work)  (Am#4) 
 

The monetary value of this bid item shall equal at least 1 per cent of the 
total of all bid items preceding it.  A value less than 1 per cent will result 
in a determination of non-responsive bid.  See Contract Specification Section 
01770 CONTRACT CLOSEOUT, paragraph “Contractor’s Response to Construction 
Warranty Service Requirements.” 

 
       Job Sum ***    $__________  
         __________________________________________________________________________ 

 
                                             TOTAL BID  $________________ 
      



ACCOMPANYING AMENDMENT NO. 0004 TO SOLICITATION NO. DACA63-03-B-0004 
Access Control Building (ACP’s)   (Project) 
Fort Hood, Texas                 (Location)     

 
 Solicitation No. DACA63-03-B-0004 

              
BIDDING SCHEDULE  

(to be attached to SF 1442)  

00010-4 

 
NOTES: 
 
1.  ARITHMETIC DISCREPANCIES:  (1989 JUL)  
 

(a)  For the purpose of initial evaluation of bids, the following will be 
 utilized in resolving arithmetic discrepancies found on the face of the bidding  
 schedule as submitted by bidders:  
  

(1)Obviously misplaced decimal points will be corrected; 
 

  (2)In case of discrepancy between unit price and extended price, the unit 
     price will govern;  

 
(3)Apparent errors in extension of unit prices will be corrected; and  

 
     (4)Apparent errors in addition of lump-sum and extended prices will be  
 corrected.    

  
(b)  For the purposes of bid evaluation, the Government will proceed on the 

 assumption that the bidder intends his bid to be evaluated on the basis of the 
 unit prices, extensions, and totals arrived at by resolution of arithmetic 
 discrepancies as provided above and the bid will be so reflected on the abstract 
 of bids.  (EFARS 14.406-2) 
  
2.  If a modification to a bid based on unit prices is submitted, which provides for 
a lump sum adjustment to the total estimated cost, the application of the lump sum 
adjustment to each unit price in the bid schedule must be stated.  If it is not 
stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata 
basis to every unit price in the bid schedule.  
 
3.  Bidders must bid on all items.  
 
4.  Costs attributable to Division 01 - General Requirements are assumed to be 
prorated among bid items listed. 
 
5.  Responders are advised that this requirement may be delayed, canceled or revised 
at any time during the solicitation, selection, evaluation, negotiation and/or final 
award process based on decisions related to DOD changes in force structure and 
disposition of the Armed Services. 
 
6. For the purpose of this solicitation, the word "item" shall be considered to mean 

"schedule" as used in Provision 52,214-0019, CONTRACT AWARD--SEALED BIDDING--
CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, 
excluding additives, deductives or options 

 
7.  ABBREVIATIONS 
 
         In        inch 
         Ft        foot 
 
 
 
 
 

END OF BIDDING SCHEDULE 
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