

2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 12 MAR 99	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY Department of the Army Corps of Engineers Fort Worth District		7. ADMINISTERED BY <i>(If other than Item 6)</i>	

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(√)	9A. AMENDMENT OF SOLICITATION NO. DACA63-99-B-0004
	X	9B. DATED <i>(SEE ITEM 11)</i> 23 FEBRUARY 1999
		10A. MODIFICATION OF CONTRACTS/ORDER NO.
		10B. DATED <i>(SEE ITEM 13)</i>
CODE	FACILITY CODE	

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(√)	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*
 The Solicitation for UPGRADE RECRUIT DORMS BUILDINGS 9110 AND 9210, LACKLAND AIR FORCE BASE, SAN ANTONIO, TEXAS, is amended as follows:

See Continuation Sheet.

NOTE: The Bid Opening date remains "25 MARCH 1999, 2 p.m., local time", as previously announced.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR _____ <i>(Signature of person authorized to sign)</i>	15C. DATE SIGNED
16B. UNITED STATES OF AMERICA BY _____ <i>(Signature of Contracting Officer)</i>	16C. DATE SIGNED

Item 14. Continued.

a. Bidding Schedule.

The Bidding Schedule shall be voided and the accompanying new Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-99-B-0004", shall be substituted therefor.

b. Specifications.

The following listed section shall be voided and the accompanying new section of the same title and number, bearing the notation "ACCOMPANYING AMENDMENT NO. 0002 TO SOLICITATION NO. DACA63-99-B-0004" shall be substituted therefor:

SECTION 01000 CONSTRUCTION SCHEDULE

c. Drawings.

The drawings listed below shall be voided and the attached new drawings of the same number, each bearing the notation "AM #0002", shall be substituted therefor:

BUILDING 9110:

Seq 4	C-4	UTILITY PLAN
Seq 97	DM9	HVAC DEMOLITION ENLARGED CENTRAL PLANT SECTIONS
Seq 120	M16	HVAC DETAILS
Seq 125	M21	HVAC I/O SUMMARY & EMCS DIAGRAMS
Seq 126	M22	HVAC I/O SUMMARY & EMCS DIAGRAMS
Seq 133	P4	PLUMBING - GREASE, SOIL, SEWER & GAS RISER
Seq 173	E-3	ELECTRICAL LEGEND AND LIGHTING FIXTURE SCHEDULE
Seq 199	E-29	ENLARGE MECHANICAL ROOM
Seq 205	E-35	ELECTRICAL RISER DIAGRAM

BUILDING 9210:

Seq 4	C-4	UTILITY PLAN
Seq 95	DM9	HVAC DEMOLITION ENLARGED CENTRAL PLANT SECTIONS
Seq 111	M9	HVAC ENLARGED SCALE MECHANICAL ROOM PLANS & SECTIONS
Seq 118	M16	HVAC DETAILS
Seq 123	M21	HVAC I/O SUMMARY & EMCS DIAGRAMS
Seq 124	M22	HVAC I/O SUMMARY & EMCS DIAGRAMS
Seq 130	P3	PLUMBING - FIRST FLOOR PLAN AREA B PARTIAL
Seq 131	P4	PLUMBING - GREASE, SOIL, SEWER & GAS RISER
Seq 133	P6	PLUMBING - SECOND FLOOR PLAN AREA A & B PARTIAL
Seq 134	P7	PLUMBING - SECOND FLOOR PLAN AREAS A, B, C, & D PARTIAL
Seq 138	P11	PLUMBING - THIRD FLOOR PLAN AREAS A & B PARTIAL
Seq 139	P12	PLUMBING - THIRD FLOOR PLAN AREAS A, B, C, & D PARTIAL
Seq 171	E-3	ELECTRICAL LEGEND AND LIGHTING FIXTURE SCHEDULE
Seq 197	E-29	ENLARGE MECHANICAL ROOM
Seq 203	E-35	ELECTRICAL RISER DIAGRAM

Upgrade Recruit Dorms, Buildings 9110 and 9210 (Title)
Lackland AFB, San Antonio, Texas (Location)

Solicitation No. DACA63-99-B-0004

BIDDING SCHEDULE
 (To be attached to SF 1442)

BASE BID: All work required by the plans and specifications exclusive of work required by Additive Bid Items.

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Additions/Alterations to Building 9110; complete, including all utilities to the five-foot lines of the buildings; excluding all other work separately listed:	Job	Sum	***	\$ _____
0002	Additions/Alterations Building 9210; complete, including all utilities to the five-foot lines of the buildings; excluding all other work separately listed:	Job	Sum	***	\$ _____
0003	Hazardous Material Abatement	***	***	***	*****
0003AA	Asbestos Abatement	Job	Sum	***	\$ _____
0003AB	Lead Base Paint Abatement	Job	Sum	***	\$ _____
0003AC	Polychlorinated Biphenyl Abatement	Job	Sum	***	\$ _____
0003AD	Mercury Abatement	Job	Sum	***	\$ _____
0003AE	Remove CDC's	Job	Sum	***	\$ _____
0004	Site Work/Supporting Facilities; complete, including all utilities outside the buildings' five-foot lines, and all other work not separately listed:	Job	Sum	***	\$ _____
TOTAL BASE BID					\$ _____

BIDDING SCHEDULE (cont)

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0005	Options				
0005AA	<u>Option NO.1</u> - Asbestos abatement by removal of floor tiles.	Job	Sum	***	\$ _____
0005AB	<u>Option NO.2</u> - Water closets including trim And rough-in piping.	Job	Sum	***	\$ _____
0005AC	<u>Option NO.3</u> - Lavatories including trim and rough-in piping.	Job	Sum	***	\$ _____
0005AD	<u>Option NO.4</u> - Urinals including trim and rough-in piping.	Job	Sum	***	\$ _____
0005AE	<u>Option NO.5</u> - New exterior windows and EIFS wall	Job	Sum	***	\$ _____
0005AF	<u>Option NO.6</u> - Metal Siding at 2nd & 3rd story exterior walls, facing Out over the lower roof.	Job	Sum	***	\$ _____
0005AG	<u>Option NO.7</u> - New outside Lighting in the Training Areas.	Job	Sum	***	\$ _____
0005AH	<u>Option NO.8</u> - New ceiling fans in the day rooms On the 2nd & 3rd floors.	Job	Sum	***	\$ _____
0005AI	<u>Option NO.9</u> - Exterior painting of exterior Exterior structural steel.	Job	Sum	***	\$ _____
Total For All Options					\$ _____
TOTAL BASE BID and All Options					\$ _____

BIDDING SCHEDULE (cont)

NOTES:

1. ARITHMETIC DISCREPANCIES (EFARS 14.406-2)

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies found on the face of the bidding schedule as submitted by bidders:

- (1) Obviously misplaced decimal points will be corrected;
- (2) In case of discrepancy between unit price and extended price, the unit price will govern;
- (3) Apparent errors in extension of unit prices will be corrected; and
- (4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purposes of bid evaluation, the Government will proceed on the assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, extensions, and totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

2. If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. Bidders must bid on all items.

4. Costs attributable to Division 01 - General Requirements are assumed to be prorated among bid items listed.

5. Responders are advised that this requirement may be delayed, cancelled or revised at any time during the solicitation, selection, evaluation, negotiation and/or final award process based on decisions related to DOD changes in force structure and disposition of the Armed Forces.

6. For the purpose of this solicitation, the word "item" shall be considered to mean "schedule" as used in Provision 52.214-0019, CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, excluding additives, deductives, or optional items.

BIDDING SCHEDULE (cont)

NOTES: (cont)

7. EVALUATION OF OPTIONS (JUL 1990) (FAR 52.217-5)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the Government will evaluate offers for award purposes by adding the total price for all options to the total price for the basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).

8. OPTION FOR INCREASED QUANTITY - SEPARATELY PRICED LINE ITEM (MAR 1989)
(FAR 52.217-7)

The Government may require the completion of the numbered line item, identified in the Bidding Schedule as an option item, in the quantity and at the price stated in the Bidding Schedule. The Contracting Officer may exercise the option by written notice to the Contractor within the period specified in the Bidding Schedule. Completion of added items shall continue at the same schedule as the Base Bid unless otherwise noted in the SPECIAL CONTRACT REQUIREMENTS, paragraph 1 entitled COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK.

9. The Government reserves the right to exercise the option(s) either singularly or in any combination for up to 90 calendar days after award of the Base Bid without an increase in the Offeror's Bid Price.

SECTION 01000

CONSTRUCTION SCHEDULE
05/1998

PART 1 GENERAL

1.1 SCHEDULE

Commence, prosecute, and complete the work under this contract in accordance with the following schedule and Section 00800 SPECIAL CONTRACT REQUIREMENT clauses COMMENCEMENT, PROSECUTION AND COMPLETION OF WORK and LIQUIDATED DAMAGES:

<u>Item of Work</u>	<u>Commencement of Work (calendar days)</u>	<u>Completion of Work (calendar days)</u>	<u>Liquidated Damages per calendar day_</u>
[Amend #2] (1) All work for Buildings 9110 and 9210	Within 10 days after receipt of Notice to Proceed	<u>630</u>	\$ 850.00

[Amend #2]

NOTE: Building 9110 shall be completed first. After a 30 day period for moving personnel out of Building 9210, start work in Building 9210.

1.2 UTILITIES

1.2.1 Payment for Utility Services

See Section 00800 SPECIAL CONTRACT REQUIREMENTS.

1.2.2 Outages

The Contractor shall coordinate all requests for utility outages with the Contracting Officer in writing 14 days prior to date of requested outage:

a. Water, gas, steam, and sewer outages shall be held to a maximum duration of 4 hours unless otherwise approved in writing.

b. Electrical outages shall have a maximum duration of 4 hours.

1.3 STREET CLOSINGS

The Contractor shall coordinate all requests for street closings with the Contracting Officer in writing 14 days prior to date of requested outage:

a. Two lane traffic shall be maintained at all times (except that a total closing may be allowed for specific 8-hour periods).

b. The final street repair shall be completed within 14 days after the start of any street crossing. Any part of the street returned to service prior to final repair shall be maintained smooth with hot-mix cold-lay surface course.

PART 2 PRODUCTS (NOT USED)

PART 3 EXECUTION (NOT USED)

-- End of Section --