

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES 1 2
2. AMENDMENT/MODIFICATION NO. 0004		3. EFFECTIVE DATE 16-Jul-2001	4. REQUISITION/PURCHASE REQ. NO. W45XMA-1129-6587		5. PROJECT NO.(If applicable)
6. ISSUED BY USACE, FT. WORTH DISTRICT 819 TAYLOR STREET FORT WORTH TX 76102-0300		CODE DACW63	7. ADMINISTERED BY (If other than item 6) See Item 6		CODE
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. DACW63-01-T-0085	<input checked="" type="checkbox"/> 9B. DATED (SEE ITEM 11) 04-Jun-2001	
CODE:			FACILITY CODE	10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended.					
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Request for Quotations for Water Well at Kimball Bend Park is amended as follows: A. Replace bid schedule with attached revised bid sheet. B. Replace drawing "Whitney Lake Kimball Bend Well" (Page 17 of 35) with attached revised drawing. C. Furnish Quotation by date (Block 10 of SF18) is extended to 23 July 2001.					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
15B. CONTRACTOR/OFFEROR (Signature of person authorized to sign)		15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY (Signature of Contracting Officer)		16C. DATE SIGNED 16-Jul-2001

EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

30-105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**BID SHEET FOR DRILLING NEW WATER WELL
KIMBALL BEND PARK, WHITNEY LAKE**

Furnish all labor, tools, equipment and materials needed to drill and test a "New Water Supply Well" to the "Second Trinity" Water table, at Kimball Bend Park, Whitney Lake in accordance with the attached drawing and specifications. (The "Second Trinity" Water table is estimated to be between 900' and 1000')

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Drilling and Sampling	1,200	L.F.	\$ _____	\$ _____
0002	Electric Log	1	JOB	\$ _____	\$ _____
0003	Casing and Cementing	1,170	L.F.	\$ _____	\$ _____
0004	Stainless Steel Well Screen 8"	30	L.F.	\$ _____	\$ _____
0005	Gravel Pack for 8" pipe 12" dia. Hole	14	C.F.	\$ _____	\$ _____
0006	Black Steel Liner 8"	1,170	L.F.	\$ _____	\$ _____
0007	Developing and Testing	1	JOB	\$ _____	\$ _____
0008	Well Head (8'x 8' concrete slab)	1	JOB	\$ _____	\$ _____
0009	Under-reaming- 8" dia. Screen with 24" under-reaming(ONLY if required after testing to meet the 125 GMP and concurrence with the COR)	30	L.F.	\$ _____	\$ _____
0010	Gravel Pack- for under-reaming as required in Item 0009	84	C.F.	\$ _____	\$ _____
Total Estimated Cost					\$ _____

Note: The quantities listed are estimates only.

Whitney Lake
 Kimball Bend Well

