

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE	PAGE OF PAGES	
				J	1	1
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 22-Aug-2002	4. REQUISITION/PURCHASE REQ. NO. W45XMA-2197-0371		5. PROJECT NO.(If applicable)		
6. ISSUED BY CODE USACE, FT. WORTH DISTRICT 819 TAYLOR STREET FORT WORTH TX 76102-0300		DACW63	7. ADMINISTERED BY (If other than item 6) CODE See Item 6			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)				X	9A. AMENDMENT OF SOLICITATION NO. DACW63-02-T-0142	
				X	9B. DATED (SEE ITEM 11) 21-Aug-2002	
					10A. MOD. OF CONTRACT/ORDER NO.	
					10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE					
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS						
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended.						
Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.						
12. ACCOUNTING AND APPROPRIATION DATA (If required)						
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.						
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.						
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).						
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:						
D. OTHER (Specify type of modification and authority)						
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.						
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) Solicitation for Refuse Disposal Services is amended to add Section J - Maps No other changes to solicitation						
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.						
15A. NAME AND TITLE OF SIGNER (Type or print)				16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
				TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR		15C. DATE SIGNED		16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)				BY _____ (Signature of Contracting Officer)		22-Aug-2002

REFUSE DISPOSAL SERVICE AT ELM FORK PROJECT
LOCATION, NUMBER, AND SIZE OF REFUSE CONTAINERS AND SPECIAL CONDITIONS

	WINTER/FALL SEASON 1 OCT THROUGH 31 MARCH				SPRING SEASON 1 APRIL THROUGH 30 APRIL				SUMMER SEASON 1 MAY THROUGH 30 SEPTEMBER			
	NUMBER OF REFUSE CONTAINERS	SERVICE FREQUENCY	NO OF CONTAINERS	SIZE	NUMBER OF REFUSE CONTAINERS	SERVICE FREQUENCY	NO OF CONTAINERS	SIZE	NUMBER OF REFUSE CONTAINERS	SERVICE FREQUENCY	NO OF CONTAINERS	SIZE
Lewisville/Ray Roberts												
PARK OR AREA												
HICKORY CREEK PARK	24	2/MONTH	3	CU. YD.	24	1/WEEK	3	CU. YD.	24	2/WEEK	3	CU. YD.
OAKLAND PARK		2/MONTH	4	3 CU. YD.	23	1/WEEK	3	CU. YD.	23	2/WEEK	3	CU. YD.
PROJECT OFFICE	2	2/MONTH	3	CU. YD.	2	1/WEEK	3	CU. YD.	2	2/WEEK	3	CU. YD.
WESTLAKE PARK	10	2/MONTH	5	3 CU. YD.	16	1/WEEK	3	CU. YD.	16	2/WEEK	3	CU. YD.
RAY ROBERTS OVERLOOK	2	2/MONTH	3	CU. YD.	2	1/WEEK	3	CU. YD.	2	2/WEEK	3	CU. YD.
SEASON TOTAL	38				67				67			
GRAPEVINE LAKE												
PARK OR AREA												
HEADQUARTERS AREA	1	2/MONTH	3	CU. YD.	1	1/WEEK	3	CU. YD.	1	2/WEEK	3	CU. YD.
MURRELL PARK	14	2/MONTH	3	CU. YD.	14	1/WEEK	3	CU. YD.	14	2/WEEK	3	CU. YD.
ROCKLEDGE PARK	12	2/MONTH	3	CU. YD.	12	1/WEEK	3	CU. YD.	12	2/WEEK	3	CU. YD.
TOTAL	27				27				27			

NOTES:

- 1- ALL REFUSE CONTAINERS SHALL BE LOCATED ADJACENT TO ALL-WEATHER PAVED ROADS.
- 2- FREQUENCIES OF 2/WEEK - ONE TIME EACH ON MONDAY AND FRIDAY. IF A PICKUP DAY FALLS ON A FEDERAL HOLIDAY, IT WILL BE ACCOMPLISHED ON THAT DAY.
- 3- LARGE NON-COMPACTABLE ITEMS OF REFUSE WILL BE PICKED-UP DURING THE LAST WEEK OF EACH MONTH.
- 4- THE PARK WILL BE CLOSED FROM 1 OCT TO 31 MARCH.
- 5- A PORTION OF THE PARK WILL BE CLOSED 1 OCT THRU 31 MARCH
- 6 CONTRACTOR WILL PROVIDE A SCHEDULE FOR 3/MONTH PICKUP
- 7 FREQUENCIES OF 1/WEEK WILL BE ON FRIDAY

Hickory Creek Dumpsters = 24



Oakland Park Dumpsters = 23



Stilling Basin Dumpsters = 2




Westlake dumpsters = 16



Westlake dumpsters

sht 2



Ray Roberts Overlook Dumpsters = 2



Lewisville Lake Office Dumpsters = 2



Murrell Park Dumpsters = 14



% New murrell dumpsters.shp

Trashdum.shp

Rockledge Park Dumpsters = 12



% New gr dumpster.shp
Trashdum.shp

GRAPEVINE OFFICE DUMPSTERS = 1

