

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE		PAGE OF PAGES	
2. AMENDMENT/MODIFICATION NO.		3. EFFECTIVE DATE		4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO. <i>(If applicable)</i>	
6. ISSUED BY		CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i>		CODE	
8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>				(X)		9A. AMENDMENT OF SOLICITATION NO.	
						9B. DATED <i>(SEE ITEM 11)</i>	
						10A. MODIFICATION OF CONTRACT/ORDER NO.	
						10B. DATED <i>(SEE ITEM 11)</i>	
CODE		FACILITY CODE					

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

- ☐ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers ☐ is extended, ☐ is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
- (a) By completing items 8 and 15, and returning \_\_\_\_\_ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS.  
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

**E. IMPORTANT:** Contractor ☐ is not, ☐ is required to sign this document and return \_\_\_\_\_ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>		16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA	16C. DATE SIGNED
<i>(Signature of person authorized to sign)</i>		<i>(Signature of Contracting Officer)</i>	

Item 14. Continued.

**CHANGES TO BIDDING SCHEDULE**

1. Replace the Bidding Schedule, pages 00010-3 through 00010-9, with the accompanying new Bidding Schedule, bearing the notation "ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-03-B-0003."

**CHANGES TO DRAWINGS**

2. Replacement Drawings.- Replace the drawings listed below with the attached new drawings of the same number, bearing the notation "AM #0001":

sheet4.cal   Seq 4   4 of 21   THEATRE SITE GRADING

sheet11.cal   Seq 11   11 of 21   WATER AND SANITARY SEWER LAYOUT

sheet16.cal   Seq 16   16 of 21   ELECTRICAL DETAILS

END OF AMENDMENT

Northeast Texas Cultural Center, Jim Chapman Lake  
Infrastructure Improvements

Solicitation No. DACW63-03-B-0003

BIDDING SCHEDULE  
(To be attached to SF 1442)

BASE BID: All work required by the plans and specifications exclusive of work required by Option  
Bid Items:

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0001	Preparation of Construction Area (includes clearing and grubbing) for Base Bid and Options No. 1 & 2	Job	Sum	****	\$_____
0002	Earthwork including excavation, embankment, stockpiling Topsoil, required offsite borrow, waste, final spreading of topsoil and incidentals to complete Earthwork.	Job	Sum	****	\$_____
0003	8" Limestabilized Subgrade (Parking Areas and Roads)	19189	S.Y.	\$_____	\$_____
0004	Hydrated Lime	288	Tons	\$_____	\$_____
0005	8" Aggregate Base Course (Light Duty Paving)	11727	S.Y.	\$_____	\$_____
0006	10" Cement Stabilized Aggregate Base (Heavy Duty Paving)	7222	S.Y.	\$_____	\$_____
0007	Portland Cement (For Heavy Duty Paving)	109	Tons	\$_____	\$_____
0008	Emulsified Asphalt Prime Coat	3792	Gal.	\$_____	\$_____
0009	2" HMA (Light Duty Paving)	1242	Tons	\$_____	\$_____
0010	2 1/2" HMA (Heavy Duty Paving)	956	Tons	\$_____	\$_____
0011	Straw Mulch Seeding	Job	Sum	\$_____	\$_____
0012	4" Reinforced Concrete Sidewalk	1174	S.Y.	\$_____	\$_____
0013	Concrete Curb and Gutter	687	L.F.	\$_____	\$_____

ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0014	Sanitary Sewer Collection and Treatment Plant Improvements	Job	Sum	****	\$ _____
0015	Drainage Improvements (Storm Sewers, Culverts, Inlets and End Treatments)	Job	Sum	****	\$ _____
0016	Silt Fence for Erosion Control and Rock Filter Dams	Job	Sum	****	\$ _____
0017	Water Improvements (Lines, Valves and boxes yard hydrants and incidentals)	Job	Sum	****	\$ _____
0018	Sitework Electrical (Transformers, Wiring, Conduit Fixtures and incidentals)	Job	Sum	****	\$ _____
0019	Roadway and Parking Pavement Marking	Job	Sum	****	\$ _____
0020	Roadway and Parking Lot Signs	Job	Sum	****	\$ _____
0021	Final As-Built Drawings	Job	Sum	****	\$5,000.00
Total Base Bid (Items 0001 to 0022)					\$ _____

Options: All work required by the plans and specifications for each listed option.

0022 Option No. 1; North-Half of South End of Main Parking Lot

0022AA	8" Lime Stabilized Subgrade	2575	S.Y.	\$ _____	\$ _____
0022AB	Hydrated Lime	39	Tons	\$ _____	\$ _____
0022AC	8" Aggregate Base Course	2522	S.Y.	\$ _____	\$ _____
0022AD	Emulsified Prime Coat	504	Gal.	\$ _____	\$ _____
0022AE	2" HMAC Surface Course	273	Tons	\$ _____	\$ _____
0022AF	Parking Lot Pavement Marking	Job	Sum	****	\$ _____

ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0022AG	Concrete Curb and Gutter	<b><u>245 (am#1)</u></b>	L.F.	\$ _____	\$ _____
0022AH	Straw Mulch Seeding	Job	Sum	****	\$ _____
0022AI	Landscape Irrigation	Job	Sum	****	\$ _____
	Sub Total Option No. 1			\$ _____	
0023	Option No. 2; South Half of South End of Main Parking Lot				
0023AA	8" Lime Stabilized Subgrade	3375	S.Y.	\$ _____	\$ _____
0023AB	Hydrated Lime	51	Tons	\$ _____	\$ _____
0023AC	8" Aggregate Base Course	3284	S.Y.	\$ _____	\$ _____
0023AD	Emulsified Prime Coat	666	Gal.	\$ _____	\$ _____
0023AE	2" HMA Surface Course	355	Tons	\$ _____	\$ _____
0023AF	Parking Lot Pavement Marking	Job	Sum	****	\$ _____
0023AG	Concrete Curb and Gutter	276	L.F.	\$ _____	\$ _____
0023AH	Straw Mulch Seeding	Job	Sum	****	\$ _____
0023AI	Landscape Irrigation	Job	Sum	****	\$ _____
	Sub Total Option No. 2			\$ _____	
0024	Option No.3; Front Parking Area and Access Drive				
0024AA	Preparation of Construction Area (includes clearing and grubbing)	Job	Sum	****	\$ _____
0024AB	Earthwork including excavation, embankment, stockpiling Topsoil, required offsite borrow, waste, final spreading of topsoil and incidentals to complete Earthwork.	Job	Sum	****	\$ _____
0024AC	8" Lime Stabilized Subgrade	1920	S.Y.	\$ _____	\$ _____
0024AD	Hydrated Lime	29	Tons	\$ _____	\$ _____
0024AE	8" Aggregate Base Course	1884	S.Y.	\$ _____	\$ _____

ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0024AF	Emulsified Prime Coat	374	Gal.	\$ _____	\$ _____
0024AG	2" HMAC Surface Course	202	Tons	\$ _____	\$ _____
0024AH	Parking Lot Pavement Marking	Job	Sum	****	\$ _____
0024AI	Straw Mulch Seeding	Job	Sum	****	\$ _____
	Sub Total Option No. 3			\$ _____	
0025	Option No.4; Landscaping				
0025A	Landscaping Trees and Shrubs	Job	Sum	****	\$ _____
	Sub Total Option No.4			\$ _____	
0026	Option No. 5; Landscape Irrigation				
0026A	Landscape Irrigation System Base Contract Complete	Job	Sum	****	\$ _____
	Sub Total Landscape Irrigation Option No. 5			\$ _____	
0027	Option no. 6; South End of North South Access Road and Access Road Loop				
0027AA	Preparation of Construction Area (includes clearing and grubbing)	Job	Sum	****	\$ _____
0027AB	Earthwork including excavation, <u>culvert (am#1)</u> , embankment, stockpiling Topsoil, required offsite borrow, waste, final spreading of topsoil and incidentals to complete Earthwork.	Job	Sum	****	\$ _____
0027AC	8" Lime Stabilized Subgrade	3358	S.Y.	\$ _____	\$ _____
0027AD	Hydrated Lime	50	Tons	\$ _____	\$ _____
0027AE	8" Aggregate Base Course	3240	S.Y.	\$ _____	\$ _____
0027AF	Emulsified Prime Coat	648	Gal.	\$ _____	\$ _____
0027AG	2" HMAC Surface Course	338	Tons	\$ _____	\$ _____
	Sub Total Option No. 6			\$ _____	
0028	Option No. 7: North End of North-South Access Road				

ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACW63-03-B-0003

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
0028AA	Preparation of Construction Area (includes clearing and grubbing)	Job	Sum	****	\$_____
0028AB	Earthwork including excavation, embankment, stockpiling Topsoil, required offsite borrow, waste, final spreading of topsoil and incidentals to complete Earthwork.	Job	Sum	****	\$_____
0028AC	8" Lime Stabilized Subgrade	3821	S.Y.	\$_____	\$_____
0028AD	Hydrated Lime	57	Tons	\$_____	\$_____
0028AE	8" Aggregate Base Course	3682	S.Y.	\$_____	\$_____
0028AF	Emulsified Prime Coat	736	Gal.	\$_____	\$_____
0028AG	2" HMA Surface Course	385	Tons	\$_____	\$_____
Sub Total Option No. 7				\$_____	
Total Base Bid Plus Options 1 thru 7				\$_____	

NOTES:

1. ARITHMETIC DISCREPANCIES: (EFARS 14.407-2)

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies found on the face of bidding schedule as submitted by bidders:

- (1) Obviously misplaced decimal points will be corrected;
- (2) Discrepancy between unit price and extended price, the unit price will govern;
- (3) Apparent errors in extension of unit prices will be corrected;
- (4) Apparent errors in addition of lump-sum and extended prices will be corrected.

(b) For the purpose of bid evaluation, the government will proceed on the assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

2. If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

3. Bidders must bid on all items.

4. Costs attributable to Division 01 - General Requirements are assumed to be prorated among bid items listed.

5. Responders are advised that this requirement may be delayed, canceled or revised at any time during the solicitation, selection, evaluation, negotiation and/or final award process based on decisions related to DOD changes in force structure and disposition of the Armed Services.

6. For the purpose of this solicitation, the word "item" shall be considered to mean "schedule" as used in Provision 52.214-0019, CONTRACT AWARD--SEALED BIDDING--CONSTRUCTION, in Section 00100 INSTRUCTIONS, CONDITIONS, AND NOTICES TO BIDDERS, excluding additives, deductives or options



NOTES (cont)

7. EXERCISE OF OPTIONS (SWDR 715-1-1)

The Government reserves the right to exercise the option(s) for up to 90 calendar days after award of the Base Bid without an increase in the Offeror's Bid Price. Completion of added options shall continue at the same schedule as the Base Bid unless otherwise noted in the CONSTRUCTION SCHEDULE, paragraph 1.1 entitled SCHEDULE.

8. ABBREVIATIONS

For the purposes of this solicitation, the units of measure are represented as follows:

SY	(Square Yard)
Tons	(Tons)
Gal	(Gallons)
LF	(Linear Feet)

END OF BIDDING SCHEDULE