

Solicitation No.: W912HY-07-B-0010

Date Issued: 15 Mar 07

Date Opened: 26 Apr 07

Issuing Office: USAED-Galveston

Project Title: Sims Bayou, Houston, Texas, Downstream of Swallow, Steel Sheet Pile Wall Removal and Articulated Concrete Block Repair in Harris County, Texas.

Number of Amendments Issued: 0001 - 0003

Revised Government Estimate (Without Profit)

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Environmental Protection/EPA Storm Water Pollution Prevention Plan	1	LS	23,000.00	23,000.00
0002	Steel Sheet Pile Wall Removal	1	LS	143,000.00	143,000.00
0003	Clearing and Removal of Debris	1	LS	184,000.00	184,000.00
0004	Cover Stone Removal	500	EA.	256.00	128,000.00
0005	Excavation	1600	CY	8.40	13,440.00
0006	Care of Water During Construction	1	LS	498,000.00	498,000.00
0007	Geotextile	4,000	SY	2.90	11,600.00
0008	Articulated Concrete Block - Station 334+10 to Station 335+50	26,000	SF	5.80	150,800.00
0009	Articulated Concrete Block - All Other Area	8,000	SF	5.20	41,600.00
0010	Drain Repair	1	LS	12,600.00	12,600.00
0011	Flexible Base	61	CY	440.00	26,840.00
0012	Turfing	1	LS	8,600.00	8,600.00
0013	Concrete	25	CY	540.00	13,500.00
0014	Grouting	30	CY	430.00	12,900.00
TOTAL SCHEDULE NO. 1					\$1,267,880.00

*The apparent low bidder Lecon, Inc. is 22% above the "Revised" Government Estimate.

I CERTIFY THAT I HAVE OPENED, READ, AND RECORDED ON THIS ABSTRACT ALL OFFERS RECEIVED IN RESPONSE TO THIS SOLICITATION.

CURTIS COLE, JR.
CONTRACTING OFFICER

Solicitation No.: W912HY-07-B-0010

Date Issued: 15 Mar 07

Date Opened: 26 Apr 07

Project Title: Sims Bayou, Houston, Texas, Downstream of Swallow, Steel Sheet Pile Wall Removal and Articulated Concrete Block Repair in Harris County, Texas.

Offeror: CAYO LP, 10120 NORTHWEST FREEWAY, SUITE 248, HOUSTON, TEXAS 77092

Business Size: HZ/SB

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Environmental Protection/EPA Storm Water Pollution Prevention Plan	1	LS	20,400.00	20,400.00
0002	Steel Sheet Pile Wall Removal	1	LS	75,000.00	75,000.00
0003	Clearing and Removal of Debris	1	LS	57,100.00	57,100.00
0004	Cover Stone Removal	500	EA.	71.00	35,500.00
0005	Excavation	1600	CY	18.00	28,800.00
0006	Care of Water During Construction	1	LS	1,411,100.00	1,411,100.00
0007	Geotextile	4,000	SY	4.25	17,000.00
0008	Articulated Concrete Block - Station 334+10 to Station 335+50	26,000	SF	15.00	390,000.00
0009	Articulated Concrete Block - All Other Area	8,000	SF	14.50	116,000.00
0010	Drain Repair	1	LS	12,705.00	12,705.00
0011	Flexible Base	61	CY	112.00	6,832.00
0012	Turfing	1	LS	29,400.00	29,400.00
0013	Concrete	25	CY	2,500.00	62,500.00
0014	Grouting	30	CY	900.00	27,000.00
TOTAL SCHEDULE NO. 1					\$2,289,337.00

Offeror: BRH GARVER CONSTRUCTION, LP, 7600 S. SANTA FE, BLDG. A-1 EAST, HOUSTON, TX 77061

Business Size: SB

ITEM NO.	DESCRIPTION	QUANTITY		UNIT PRICE	TOTAL
0001	Environmental Protection/EPA Storm Water Pollution Prevention Plan	1	LS	24,000.00	24,000.00
0002	Steel Sheet Pile Wall Removal	1	LS	498,000.00	498,000.00
0003	Clearing and Removal of Debris	1	LS	794,000.00	794,000.00
0004	Cover Stone Removal	500	EA.	295.00	147,500.00
0005	Excavation	1600	CY	77.00	123,200.00
0006	Care of Water During Construction	1	LS	1,028,000.00	1,028,000.00
0007	Geotextile	4,000	SY	8.00	32,000.00
0008	Articulated Concrete Block - Station 334+10 to Station 335+50	26,000	SF	20.00	520,000.00
0009	Articulated Concrete Block - All Other Area	8,000	SF	24.00	192,000.00
0010	Drain Repair	1	LS	10,000.00	10,000.00
0011	Flexible Base	61	CY	160.00	9,760.00
0012	Turfing	1	LS	20,000.00	20,000.00
0013	Concrete	25	CY	800.00	20,000.00
0014	Grouting	30	CY	800.00	24,000.00
TOTAL SCHEDULE NO. 1					\$3,442,460.00

Solicitation No.: W912HY-07-B-0010

Date Issued: 15 Mar 07

Date Opened: 26 Apr 07

Project Title: Sims Bayou, Houston, Texas, Downstream of Swallow, Steel Sheet Pile Wall Removal and Articulated

Offeror: *LECON, INC., 4319 PINEMONT, HOUSTON, TX 77018

Business Size: SB

NO.	DESCRIPTION	QUANTITY		PRICE	TOTAL
0001	Environmental Protection/EPA Storm Water Pollution Prevention Plan	1	LS	120,000.00	120,000.00
0002	Steel Sheet Pile Wall Removal	1	LS	225,000.00	225,000.00
0003	Clearing and Removal of Debris	1	LS	75,000.00	75,000.00
0004	Cover Stone Removal	500	EA.	400.00	200,000.00
0005	Excavation	1600	CY	7.00	11,200.00
0006	Care of Water During Construction	1	LS	595,000.00	595,000.00
0007	Geotextile	4,000	SY	2.00	8,000.00
0008	Articulated Concrete Block - Station 334+10 to Station 335+50	26,000	SF	6.00	156,000.00
0009	Articulated Concrete Block - All Other Area	8,000	SF	8.00	64,000.00
0010	Drain Repair	1	LS	20,000.00	20,000.00
0011	Flexible Base	61	CY	200.00	12,200.00
0012	Turfing	1	LS	25,000.00	25,000.00
0013	Concrete	25	CY	700.00	17,500.00
0014	Grouting	30	CY	400.00	12,000.00
	TOTAL SCHEDULE NO. 1				\$1,540,900.00