

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE	PAGE	OF	PAGES
---------------------	------	----	-------

2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY	CODE	7. ADMINISTERED BY <i>(If other than Item 6)</i>	CODE

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	(X)	9A. AMENDMENT OF SOLICIATION NO.
		9B. DATED <i>(SEE ITEM 11)</i>
		10A. MODIFICATION OF CONTRACT/ORDER NO.
		10B. DATED <i>(SEE ITEM 11)</i>
CODE		FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
 (a) By completing items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment your desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME AND TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA
15C. DATE SIGNED	16C. DATE SIGNED
<i>(Signature of person authorized to sign)</i>	<i>(Signature of Contracting Officer)</i>

Item 14. Continued.

CHANGES TO DOCUMENTS 00 - INTRODUCTORY, BIDDING, AND CONTRACT REQUIREMENTS

1. Replace the following document, with the accompanying new document of the same title and number:

SF1442 SOLICITATION, OFFER AND AWARD*

*Please note: Receipt of Proposal due date is changed to 14 October 2004, at 12:00 noon.

2. Bidding Schedule: Replace the Bidding Schedule, pages 00010-1 through 00010-24, with the accompanying new Bidding Schedule bearing the notation "ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046."

END OF AMENDMENT

SOLICITATION, OFFER, AND AWARD <i>(Construction, Alteration, or Repair)</i>	1. SOLICITATION NUMBER	2. TYPE OF SOLICITATION <input type="checkbox"/> SEALED BID (IFB) <input type="checkbox"/> NEGOTIATED (RFP)	3. DATE ISSUED	PAGE OF PAGES
---	------------------------	---	----------------	---------------

IMPORTANT - The "offer" section on the reverse must be fully completed by the offeror.

4. CONTRACT NUMBER	5. REQUISITION/PURCHASE REQUEST NUMBER	6. PROJECT NUMBER
--------------------	--	-------------------

7. ISSUED BY	CODE	8. ADDRESS OFFER TO
--------------	------	---------------------

9. FOR INFORMATION CALL	A. NAME	B. TELEPHONE NUMBER (Include area code) (NO COLLECT CALLS)
-------------------------	---------	--

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying number, date):

11. The Contractor shall begin performance within _____ calendar days and complete it within _____ calendar days after receiving
 award, notice to proceed. This performance period is mandatory, negotiable. (See _____.)

12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE PAYMENT BONDS? <i>(If "YES," indicate within how many calendar days after award in Item 12B.)</i> <input type="checkbox"/> YES <input type="checkbox"/> NO	12B. CALENDAR DAYS
--	--------------------

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and _____ copies to perform the work required are due at the place specified in Item 8 by _____ (hour)
local time _____ (date). If this is a sealed bid solicitation, offers will be publicly opened at that time. Sealed envelopes
containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than _____ calendar days for Government acceptance after the date offers are due will not be considered and will
be rejected.

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)		15. TELEPHONE NUMBER (Include area code)
		16. REMITTANCE ADDRESS (Include only if different than Item 14)
CODE	FACILITY CODE	

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted by the Government in writing within _____ calendar days after the date offers are due. (Insert any number equal or greater than the minimum requirement stated in 13D. Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS 

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGEMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.										
DATE										

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER (Type or print)	20B. SIGNATURE	20C. OFFER DATE
--	----------------	-----------------

AWARD (To be completed by Government)

21. ITEMS ACCEPTED

22. AMOUNT	23. ACCOUNTING AND APPROPRIATION DATA
------------	---------------------------------------

24. SUBMIT INVOICES TO ADDRESS SHOWN IN  (4 copies unless otherwise specified)	ITEM	25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO <input type="checkbox"/> 10 U.S.C. 2304(c) () <input type="checkbox"/> 41 U.S.C. 253(c) ()
---	------	--

26. ADMINISTERED BY CODE	27. PAYMENT WILL BE MADE BY
--------------------------	-----------------------------

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

<input type="checkbox"/> 28. NEGOTIATED AGREEMENT (Contractor is required to sign this document and return _____ copies to the issuing office.) Contractor agrees to furnish and deliver all items or perform all work requirements identified on this form and any continuation sheets for the consideration stated in this contract. The rights and obligations of the parties to this contract shall be governed by (a) this contract award, (b) the solicitation, and (c) the clauses, representations, certifications, and specifications incorporated by reference in or attached to this contract.	<input type="checkbox"/> 29. AWARD. (Contractor is not required to sign this document.) Your offer on this solicitation is hereby accepted as to the items listed. This award consummates the contract, which consists of (a) the Government solicitation and your offer, and (b) this contract award. No further contractual document is necessary.
---	--

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN (Type or print)	31A. NAME OF CONTRACTING OFFICER (Type or print)		
30B. SIGNATURE	30C. DATE	31B. UNITED STATES OF AMERICA BY	31C. AWARD DATE

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE
(To be attached to SF 1442)

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>BASE BID: All work required by the plans and specifications exclusive of work required by Option Bid Items.</u>					
0001	Bldg 4614	1	LS	***	\$ _____
0002	Bldg 4615	1	LS	***	\$ _____
0003	Bldg 4616	1	LS	***	\$ _____
0004	Bldg 4617	1	LS	***	\$ _____
0005	Bldg 9410	1	LS	***	\$ _____
0006	(AM#10) MOVED TO OPTIONS				
0007	Bldg 9418	1	LS	***	\$ _____
0008	Bldg 9419	1	LS	***	\$ _____
0009	Bldg 9420	1	LS	***	\$ _____
0010	Bldg 9421	1	LS	***	\$ _____
0011	Bldg 9422	1	LS	***	\$ _____
0012	Bldg 9423	1	LS	***	\$ _____
0013	Bldg 9424	1	LS	***	\$ _____
0014	Bldg 9425	1	LS	***	\$ _____
0015	Bldg 9426	1	LS	***	\$ _____
0016	Bldg 9427	1	LS	***	\$ _____
0017	Bldg 10001	1	LS	***	\$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
0018	Bldg 10002	1	LS	***	\$ _____
0019	Bldg 10003	1	LS	***	\$ _____
0020	Bldg 10004	1	LS	***	\$ _____
0021	Bldg 10005	1	LS	***	\$ _____
0022	Bldg 10006	1	LS	***	\$ _____
0023	Bldg 10007	1	LS	***	\$ _____
0024	Bldg 10008	1	LS	***	\$ _____
0025	Bldg 10009	1	LS	***	\$ _____
0026	Bldg 10010	1	LS	***	\$ _____
0027	Bldg 10011	1	LS	***	\$ _____
0028	Bldg 10016	1	LS	***	\$ _____
0029	Bldg 10018	1	LS	***	\$ _____
0030	Bldg 10020	1	LS	***	\$ _____
0031	Bldg 10021	1	LS	***	\$ _____
0032	Bldg 10022	1	LS	***	\$ _____
0033	Bldg 10033	1	LS	***	\$ _____
0034	(AM#10) MOVED TO OPTIONS				
0035	Bldg 10045	1	LS	***	\$ _____
0036	Bldg 12002	1	LS	***	\$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
0037	Bldg 12003	1	LS	***	\$_____
0038	Bldg 12004	1	LS	***	\$_____
0039	Bldg 12008	1	LS	***	\$_____
0040	(AM#10) MOVED TO OPTIONS				
0041	(AM#10) MOVED TO OPTIONS				
0042	(AM#10) MOVED TO OPTIONS				
0043	Bldg 16010	1	LS	***	\$_____
0044	Bldg 87009	1	LS	***	\$_____
0045	(AM#10) MOVED TO OPTIONS				
0046	(AM#6) Design Costs for Renovation Work	1	LS	***	\$_____
0047	Operation and Maintenance Manuals	1	LS	***	\$ 75,000
0048	Final Record Drawings	1	LS	***	\$ 100,000
0049	Warranty Work (All Contract Work)				
	The monetary value of this bid item shall equal at least 1 per cent of the total of all bid items preceding it. A value less than 1 per cent will result in a determination of non-responsive bid. See Contract Specification Section 01770 CONTRACT CLOSEOUT, paragraph "Contractor's Response to Construction Warranty Service Requirements."	1	LS	***	\$_____

TOTAL BASE BID \$_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0050	Site 1 DOL New Hardstand (170' x 200') see sheet C-3		Option No. 1	\$ _____	
	[See additional items under (AM#9) Options 139-157 SAF Options]				
0050A	Site 1 Open storage cover (155' x 200') see sheet A-102		Option No. 2	\$ _____	
0050B	Site 1 Utilities and base preparation for relocatables to provide Admin Facility (2 modules for total 5000 SF)		Option No. 3	\$ _____	
0050C	Relocatable Module "Admin" (2500 SF ea. Sheet A105)		\$ _____ (ea)		
	Total 2 required:		Option No. 4	\$ _____	
0050D	(AM#9) Furniture for relocatable modules at Site 1		Option No. 5	\$ _____	
0051	Site 2 LZ Phantom Repair, base and overlay access Road with 2" HMA see sheet C-4		Option No. 6	\$ _____	
	[See additional items under (AM#9) Options 139-157 SAF Options]				
0051A	Site 2 Utilities and base preparation for relocatables to provide Admin Facility (2 modules for total 5000 SF)		Option No. 7	\$ _____	
0051B	Relocatable Module "Admin" (2500 SF ea. Sheet A105)		\$ _____ (ea)		
	Total 2 required:		Option No. 8	\$ _____	
0051C	Site 2 Utilities and site slab for relocatables to provide Unit Storage Facility (2 modules for 6600 SF)		Option No. 9	\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0051D	Relocatable Module "Unit Storage" (3300 SF ea. Sheet A103)		\$_____ (ea)		
		Total 2 required:	Option No. 10	\$_____	
0051E	Site 2 Lighting area 500' x 1600'			Option No. 11	\$_____
0051F	Site 2 Fencing area 500' x 1600'			Option No. 12	\$_____
0051G	(AM#9) Furniture for relocatable modules at Site 2			Option No. 13	\$_____
0052	Site 3 49000 Block, Provide new access drive. See sheet C-5 [See additional items under (AM#9) Options 139-157 SAF Options]			Option No. 14	\$_____
0052A	Site 3 Utilities and site slab for relocatables to provide Unit Storage Facility (2 modules for 6600 SF)			Option No. 15	\$_____
0052B	Relocatable Module "Unit Storage" (3300 SF ea. Sheet A103)		\$_____ (ea)		
		Total 2 required:	Option No. 16	\$_____	
0052C	Site 3 Utilities and base preparation for relocatables to provide Admin Facility (2 modules for total 5000 SF)			Option No. 17	\$_____
0052D	Relocatable Module "Admin" (2500 SF ea. Sheet A105)		\$_____ (ea)		
		Total 2 required:	Option No. 18	\$_____	
0052E	Site 3 Utilities and site slab for relocatables to provide Vehicle Maint Facility (2 modules for total 10000 SF)			Option No. 19	\$_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0052F	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104)			\$_____ (ea)	
	Total 2 required:		Option No. 20	\$_____	
0052G	Site 3 Lighting, Highmast			Option No. 21	\$_____
0052H	Site 3 Fencing			Option No. 22	\$_____
0052I	(AM#9) Furniture for relocatable modules at Site 3			Option No. 23	\$_____
0053	Site 4 4920 Block, Repair and Overlay existing hardstand. See Sheet C-6			Option No. 24	\$_____
	[See additional items under (AM#9) Options 139-157 SAF Options]				
0053A	Site 4 Utilities, site prep, site slabs, fencing for 2 relocatable Vehicle Maint Facilities (4 modules for 20000 SF)			Option No. 25	\$_____
0053B	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104)			\$_____ (ea)	
	Total 4 required:		Option No. 26	\$_____	
0053C	(AM#9) Furniture for relocatable modules at Site 4			Option No. 27	\$_____
0054	Site 5 4926 Block, Overlay existing hardstand and construct loading dock See sheet C-7			Option No. 28	\$_____
	[See additional items under (AM#9) Options 139-157 SAF Options]				
0054A	Site 5 Utilities, site prep, site slab, for 1 relocatable Vehicle Maint Facility (2 modules for total 10000 SF)			Option No. 29	\$_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0054B	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104)			\$ _____ (ea)	
	Total 2 required:			Option No. 30	\$ _____
0054C	Site 5 Utilities and base preparation for re-locatables to provide Admin Facility (2 modules for total 5000 SF)			Option No. 31	\$ _____
0054D	Relocatable Module "Admin" (2500 SF ea. Sheet A105)			\$ _____ (ea)	
	Total 2 required:			Option No. 32	_____
0054E	Site 5 Provide additional security fencing.			Option No. 33	\$ _____
0054F	(AM#9) Furniture for relocatable modules at Site 5			Option No. 34	\$ _____
0055	(AM#9) DELETED				
0055A	(AM#9) DELETED				
0055B	(AM#9) DELETED				
0056	Site 8 16000 Block, New 4500SF Perm Classroom See Sheets C-9 and A106			Option No. 35	\$ _____
0056A	(AM#9) Furniture for classroom at Site 8			Option No. 36	\$ _____
0057	Site 9 17000 Block, 16000 SF Perm Unit Storage Bldg. See Sheets C-10 And A107			Option No. 37	\$ _____
0058	Site 10 1900 Block, Hardstand See Sheet C-11			Option No. 38	\$ _____
0058A	Site 10 Fencing and site Work			Option No. 39	\$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Price	Amount
OPTIONS:					
0058B	Site 10 Utilities and site slab for relocatables to provide Vehicle Maint Facility (2 modules for total 10000 SF)		Option No. 40	\$ _____	
0058C	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104)		\$ _____ (ea)		
	Total 2 required:		Option No. 41	\$ _____	
0058D	(AM#9) Furniture for relocatables at Site 10		Option No. 42	\$ _____	
0059	Site 11 TVM See sheets C12, TV1 & TV2		Option No. 43	\$ _____	
0060	Site 12 TVM See sheets C13, TV1 & TV2		Option No. 44	\$ _____	
0061	Site 13 TVM See sheets C14, TV1 & TV2		Option No. 45	\$ _____	
0062	Site 14 TVM See sheets C15, TV1 & TV2		Option No. 46	\$ _____	
0063	Site 15 TVM See sheets C16, TV1 & TV2		Option No. 47	\$ _____	
0064	Site 16 Murphy Loop, New Parking South. See Sheet C17		Option No. 48	\$ _____	
0065	Site 17 Murphy Loop, New Parking North. See Sheet C18		Option No. 49	\$ _____	
0066	Site 18 7000 Block, Overlay-South See Sheet C-19		Option No. 50	\$ _____	
0067	Site 19 7000 Block, Overlay-North See Sheet C-20		Option No. 51	\$ _____	
0068	Site 20 Tank Destroyer at 78 th , Utilities and Site Preparation for Battalion HQ Complex #1 (4 modules) See Sheets C21, A110A-D and A111.		Option No. 52	\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item		Unit			
No.	Description	Quantity	Unit	Price	Amount
<u>OPTIONS:</u>					
0068A	Relocatable Module "BN HQ - A" (3000 SF ea. Sheet A110A)		\$ _____(ea)		
		Total 1 required:	Option No. 53	\$ _____	
0068B	Re-locatable Module "BN HQ - B" (3000 SF ea. Sheet A110B)		\$ _____(ea)		
		Total 1 required:	Option No. 54	\$ _____	
0068C	Re-locatable Module "BN HQ - C" (3000 SF ea. Sheet A110C)		\$ _____(ea)		
		Total 1 required:	Option No. 55	\$ _____	
0068D	Re-locatable Module "BN HQ - D" (3000 SF ea. Sheet A110D)		\$ _____(ea)		
		Total 1 required:	Option No. 56	\$ _____	
0068E	(AM#10) DELETED				
0068F	(AM#10) DELETED				
0068G	(AM#10) DELETED				
0068H	(AM#10) DELETED				
0068I	(AM#10) DELETED				
0068J	Site 20 Utilities and Site Prep for 5 Company Ops Facilities (5 modules for total 15500 SF) See Sheet A112			Option No. 57	\$ _____
0068K	Relocatable Module "Company Ops" (3100 SF ea. Sheet A112)		\$ _____(ea)		
		Total 5 required:	Option No. 58	\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0068L	Site 20 Utilities and Site Prep for 5 Company Ops Supply (5 modules for total 10000 SF) See Sheet A113		Option No. 59	\$ _____	
0068M	Relocatable Module "Co Ops Supply" (2000 SF ea. Sheet A113)		\$ _____ (ea)		
	Total 5 required:		Option No. 60	\$ _____	
0068N	Site 20 Utilities and Site Prep for (AM#10) 5 Arms Rooms (200 SF each)		Option No. 61	\$ _____	
0068O	Relocatable Arms Room (200 SF ea. Sheet A113)		\$ _____ (ea)		
	(AM#10) Total 5 required:		Option No. 62	\$ _____	
0068P	Site 20 POV parking, fencing Sidewalks, etc. see sheet C-21		Option No. 63	\$ _____	
0068Q	(AM#9) Furniture for relocatable modules at Site 20		Option No. 64	\$ _____	
0069	Site 21, 3500 Block- West East (AM#9) , Repair existing base and overlay. See Sheet C-22		Option No. 65	\$ _____	
0069A	Site 21 Utilities and Site Prep for (AM#9)(AM#10) 16 ADA and 16 Non-ADA Barracks (32 modules for total 49,600 SF) . See Sheet C-22		Option No. 66	\$ _____	
0069B	Relocatable Module (AM#9) ADA \$ _____ (ea) "Barracks" (1550 SF ea. Sheet A108A)				
	Total 16 required:		Option No. 67	\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Price	Amount
OPTIONS:					
(AM#10)					
0069C	Relocatable Module "Barracks" (1550 SF ea. Sheet A108B)		\$_____ (ea)		
		Total 16 required:	Option No. 68	\$_____	
0069D	(AM#9) DELETED				
0069E	(AM#9) Furniture for relocatable modules at Site 21			Option No. 69	\$_____
0069F	(AM#9) Site 21 Demolition bldg 3533, renovate pedestrian bridge, (AM#10) fencing, drainage, sidewalks, etc.			Option No. 70	\$_____
0070	Site 22, 3500 Block-East West, Repair existing and overlay (AM#9) pavement, fencing, drainage, etc. See Sheet C-23			Option No. 71	\$_____
0070A	Site 22, Utilities and site (AM#9) prep for relocatable modules 35 ADA Medical Hold Barracks (35 Modules total 54,240 SF) slab for relocatables to provide Vehicle Maint Facility (2 modules for total 10000 SF)			Option No. 72	\$_____
0070B	Relocatable Module (AM#9) ADA Barracks (1550 SF Sheet A108A) "Vehicle Maintenance" (5000 SF Sheet A104)		\$_____ (ea)		
		Total 35 2 required:	Option No. 73	\$_____	
0070C	(AM#9) DELETED				
0070D	(AM#9) DELETED				
0070E	(AM#9) DELETED				

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0070F	(AM#9) DELETED				
0070G	(AM#9) Furniture for relocatable modules at Site 22			Option No. 74	\$ _____
0070H	(AM#9) Construct one Communications Node Building. (Sheet A117)			Option No. 75	\$ _____
(AM#10)					
0071	Site 23, 800/1000 Block, POV parking, sidewalks, fire lanes, drainage, etc., see sheet C-24A and C-24B			Option No. 76	\$ _____
0071A	Site 23, Utilities and Site Prep for 60 Barracks (60 modules for total 93,000 SF); 1 Dayroom Facility (2 modules total 3100 SF); 1 Laundry-Large (1 module 1550 SF); Mail Kiosk(s)(for 360 personnel); (AM#10) _____ See Sheet C-24A			Option No. 77	\$ _____
0071B	Relocatable Module "Barracks" (1550 SF ea. Sheet A108)			\$ _____ (ea)	
	Total 60 required:			Option No. 78	\$ _____
0071C	Relocatable Module "Dayroom" (1550 SF ea. Sheet A101)			\$ _____ (ea)	
	Total 1 required:			Option No. 79	\$ _____
0071D	Relocatable Module "Laundry" (1550 SF ea. Sheet A109)			\$ _____ (ea)	
	Total 1 required:			Option No. 80	\$ _____
0071E	(AM#9) Relocatable Mail Kiosk (one 360 Box Size Required)			Option No. 81	\$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0071F	Communications Node Building See Sheet A117		Option No. 82	\$ _____	
0071G	(AM#9) Furniture for relocatable modules at Site 23		Option No. 83	\$ _____	
0072	Site 24, 200/300 Block, POV parking sidewalks, fire lanes, drainage, etc. see sheet C-25.		Option No. 84	\$ _____	
0072A	Site 24, Utilities and Site Prep for 12 Barracks (12 modules for total 18,600 SF); 1 Laundry-Small (1 module 1200 SF); Mail Kiosk (for 72 personnel) (AM#9) ; and one Commo. Node Bldg. See Sheet C-25		Option No. 85	\$ _____	
0072B	Relocatable Module "Barracks" (1550 SF ea. Sheet A108) Total 12 required:		\$ _____ (ea) Option No. 86	\$ _____	
0072C	Re-locatable Module "Laundry-Small" (1200 SF ea. Sheet A109) Total 1 required:		\$ _____ (ea) Option No. 87	\$ _____	
0072D	(AM#9) Relocatable Mail Kiosk (One, 72 Box Size required)		Option No. 88	\$ _____	
0072E	Communications Node Building See Sheet A117		Option No. 89	\$ _____	
0072F	Site 24, Utilities and Site Prep for 4 Battalion HQ Complexes (16 modules) See Sheets A110A-D and A111.		Option No. 90	\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0072G	Relocatable Module "BN HQ - A" (3000 SF ea. Sheet A110A)			\$ _____(ea)	
	Total 4 required:			Option No. 91	\$ _____
0072H	Re-locatable Module "BN HQ - B" (3000 SF ea. Sheet A110B)			\$ _____(ea)	
	Total 4 required:			Option No. 92	\$ _____
0072I	Re-locatable Module "BN HQ - C" (3000 SF ea. Sheet A110C)			\$ _____(ea)	
	Total 4 required:			Option No. 93	\$ _____
0072J	Re-locatable Module "BN HQ - D" (3000 SF ea. Sheet A110D)			\$ _____(ea)	
	Total 4 required:			Option No. 94	\$ _____
0072K	Site 24, Utilities and Site Prep for 16 Company Ops Buildings (16 modules); 16 Company Ops Supply Buildings (16 modules), and (AM#9) 19 16 Arms Room Modules (200 SF each) See Sheets A-112 and 113.				Option No. 95 \$ _____
0072L	Relocatable Module "Company Ops" (3100 SF ea. Sheet A112)			\$ _____(ea)	
	Total 16 required:			Option No. 96	\$ _____
0072M	Re-locatable Module "Co Ops Supply" (2000 SF ea. Sheet A113)			\$ _____(ea)	
	Total 16 required:			Option No. 97	\$ _____
0072N	Relocatable Arms Room (200 SF ea. Sheet A113)			\$ _____(ea)	
	Total (AM#9) 19 16 required:			Option No. 98	\$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
----------	-------------	----------	------	------------	--------

OPTIONS:

0072P (AM#9) Furniture for relocatable modules
at Site 24 Option No. 99 \$_____

(AM#9) Site 25 DELETED, REQUIREMENTS COMBINED IN SITES 26 AND 27

0073 (AM#9) DELETED

~~0073A~~ (AM#9) DELETED

~~0073B~~ (AM#9) DELETED

~~0073C~~ (AM#9) DELETED

0073D (AM#9) DELETED

~~0073E~~ (AM#9) DELETED

0073F (AM#9) DELETED

~~0073G~~ (AM#9) DELETED

0074 Site 26, 9500 Block (Center) Construct
(AM#9) 108,000 ~~40,000~~ SF Hardstand (2"HMAC over 10"
Bituminous Aggregate Base), Sidewalks,
Drainage, fencing, etc. see sheet C-27 Option No.100 \$_____

0074A Site 26, Utilities and base prep.
for relocatables to provide Admin
(AM#9) Facilities Facility
(4 ~~2~~ modules for total 10,000 ~~5000~~ SF) Option No.101 \$_____

0074B Relocatable Module "Admin" \$_____(ea)
(2500 SF ea. Sheet A105)
Total (AM#9) 4 ~~2~~ required: Option No.102 \$_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0074C	Site 26, Utilities and site slab for (AM#9) relocatables to provide two Vehicle Maint Facilities (4 modules for total 20,000 SF) relocatables to provide Vehicle Maint Facility (2 modules for total 10000 SF)				
				Option No. 103	\$ _____
0074D	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104) Total (AM#10) 4 required:			\$ _____ (ea)	Option No. 104 \$ _____
0074E	Site 26, Utilities and site slab for relocatables to provide Unit Storage (AM#9) Facilities (4 modules for 13200 SF) Facility (2 modules for 6600 SF)				Option No. 105 \$ _____
0074F	Relocatable Module "Unit Storage" (3300 SF ea. Sheet A103) Total (AM#4) 4 2 required:			\$ _____ (ea)	Option No. 106 \$ _____
0074G	(AM#9) Furniture for relocatable modules at Site 26				Option No.107 \$ _____
0075	Site 27, 9500 Block (East). Construct access drives, fencing, sidewalks, drainage, etc. See Sheet C-28 [See additional items under (AM#9) Options 139-157 SAF Options]				Option No. 108 \$ _____
0075A	Site 27, Utilities and base prep. for relocatables to provide Admin Facility (2 modules for total 5000 SF)				Option No. 109 \$ _____
0075B	Relocatable Module "Admin" (2500 SF ea. Sheet A105) Total 2 required:			\$ _____ (ea)	Option No. 110 \$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item		Unit	
No.	Description	Quantity	Unit Price Amount
<u>OPTIONS:</u>			
0075C	Site 27, Utilities and site slab for relocatables to provide Vehicle Maint Facility (2 modules for total 10000 SF)		Option No. 111 \$ _____
0075D	Relocatable Module "Vehicle Maintenance" (5000 SF Sheet A104) Total 2 required:		\$ _____ (ea) Option No. 112 \$ _____
0075E	Site 27, Utilities and site slab for relocatables to provide Unit Storage Facility (2 modules = 6600 SF)		Option No. 113 \$ _____
(AM#10)			
0075F	Relocatable Module "Unit Storage" (3300 SF ea. Sheet A103) Total 2 required:		\$ _____ (ea) Option No. 114 \$ _____
0075G	(AM#9) Furniture for relocatable modules at Site 27		Option No. 115 \$ _____
0076	Site 28, Murphy Road at Bldg 728 POV parking, fencing, drainage, sidewalks, fire lanes, etc. see sheet C-29		Option No. 116 \$ _____
0076A	Site 28, Utilities and Site Prep for 1 Company Ops Buildings (1 module); 1 Company Ops Supply Buildings (1 module), and 1 Arms Room Module (200 SF) See Sheets A-112 and 113.		Option No. 117 \$ _____
0076B	Re-locatable Module "Company Ops" (3100 SF ea. Sheet A112) Total 1 required:		\$ _____ (ea) Option No. 118 \$ _____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
<u>OPTIONS:</u>					
0076C	Re-locatable Module "Co Ops Supply" (2000 SF ea. Sheet A113)			\$_____ (ea)	
	Total 1 required:			Option No. 119	\$_____
0076D	Relocatable Arms Room (200 SF ea. Sheet A113)			\$_____ (ea)	
	Total 1 required:			Option No. 120	\$_____
0076E	(AM#9) Furniture for relocatable modules at Site 28			Option No.121	\$_____
0077	Site 29, Murphy Road at Bldg 6976 POV parking, (AM#9) drainage. see sheet C-30 fencing, drainage, sidewalks, fire lanes, etc. see sheet C-30			Option No. 122	\$_____
0077A	(AM#9) DELETED				
0077B	(AM#9) DELETED				
0077C	(AM#9) DELETED				
0077D	(AM#9) DELETED				
0078	Site 30 Airfield Repair (AM#6) of existing ECHO apron to repair or pave over trench drains (See Sheet C-31)			Option No. 123	\$_____
0079	(AM#6) Site 31 (4600 Block) Site work.			Option No.124	\$_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0080	(AM#9) DELETED				
0081	Waste Material Storage Unit Safety Storage Model 10N, Ref GSA Contract GS-28F-1099C	(6 req.)	Option No. 125	\$ _____ (ea)	\$ _____
0082	Waste Material Storage Unit GSA Safety Storage Model 40N, Ref Ref GSA Contract GS-28F-1099C	(2 req.)	Option No. 126	\$ _____ (ea)	\$ _____
0083	8" Pipe Guard - Complete installed at <u>unspecified</u> locations. Where RFP documents show pipe guards, include price in general site prep line item. Ref AEIM detail plate C22	(100 req.)	Option No. 127	\$ _____ (ea)	\$ _____
0084	Furniture ((AM#9) Building Renovations Options (133-138) Classroom)		Option No. 128		\$ _____
0085	Furniture ((AM#9) Base Bid Building Renovations Barracks Renovation)		Option No. 129		\$ _____
0086	Furniture ((AM#9) 33000 Block Relocatable Modules)		Option No. 130		\$ _____
0087	Relocation of 3000 Soldiers (1500 lbs Property per soldier) (AM#10) Unit price per soldier		Option No. 131	\$ _____ (ea)	\$ _____
0088	(AM#9) DELETED				
0089	(AM#9) DELETED				

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0090	(AM#9) DELETED				
0091	(AM#9) DELETED				
0092	(AM#9) DELETED				
0093	(AM#9) DELETED				
0094	(AM#9) DELETED				
0095	(AM#9) DELETED				
0096	(AM#6) Design costs for site work, utilities, permanent and relocatable structures, (AM#9) and building renovations Options 133-138		Option No.132	\$ _____	
0097	(AM#9) Bldg 9413		Option No.133	\$ _____	
0098	(AM#9) Bldg 10040		Option No.134	\$ _____	
0099	(AM#9) Bldg 12010		Option No.135	\$ _____	
0100	(AM#9) Bldg 12019		Option No.136	\$ _____	
0101	(AM#9) Bldg 12020		Option No.137	\$ _____	
0102	(AM#9) Bldg 90038		Option No.138	\$ _____	
TOTAL OPTIONS NOS. 1 THRU 138				\$ _____	
TOTAL BASE BID PLUS OPTION NOS. 1 THRU 138				\$ _____	

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

~~Following items Subject to Availability of Funds~~

(AM#9) The Government intends to award Line Items 103 through 0121 (Options 139-157) with Military Construction funds. These options are NOT subject to any statutory limit.

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0103	Site 1 Construct new 120' x 500' POV parking with access Drive (See Sheet C3).		Option No.139	\$	_____
0104	Site 1 Overlay existing Base with 2" HMAC inside fenced area.		Option No.140	\$	_____
0105	Site 2 Construct new 500' x 1600' Hardstand (2" HMAC over 10" Bituminous Aggregate Base), Area, Lighting, Gates Fencing, Drainage, etc.(See Sheet C-4).		Option No.141	\$	_____
0106	Site 3 Construct new 530' x 940' Hardstand (2" HMAC over 10" Bituminous Aggregate Base), Site Preparation Area Lighting, Fencing, Gate, Drainage, etc. See Sheet C-5)		Option No.142	\$	_____
0107	Site 6 Construct new 300' x 400' Hardstand (2" HMAC over 10" Bituminous Aggregate Base), Site Preparation, Area Lighting, Fencing, Gate, Drainage, etc. (See Sheet C-8)		Option No.143	\$	_____
0108	Construct New Van Dock (1 required) See Sheet A114		Option No.144	\$	_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0109	Site 30 Construct new (AM#6) expansion of ECHO apron, demo and relocate taxiway, new concrete apron and helipad, shoulders, lights re-striping, reflectors, etc. Airfield expansion. (See Sheet C-31)		Option No.145	\$	_____
0110	Site 32 Demolish Building	4452	Option No.146	\$	_____
0111	Site 32 Demolish Building	4465	Option No.147	\$	_____
0112	Site 32 Demolish Building	4466	Option No.148	\$	_____
0113	Site 32 Demolish Building	4467	Option No.149	\$	_____
0114	Site 32 Demolish Building	4468	Option No.150	\$	_____
0115	Site 32 Demolish Building	4473	Option No.151	\$	_____
0116	Site 32 Demolish Building	4475	Option No.152	\$	_____
0117	Site 32 Demolish Building	4476	Option No.153	\$	_____
0118	Site 32 Exterior communications work to replace communications infra- structure demolished by items (0110-0117 78-85)		Option No.154	\$	_____
0119	(AM#9) Site 27 Construct New Hardstand approx. 245,000 SF (AM#6) Design costs for SAF items 97-112.		Option No.155	\$	_____
0120	(AM#9) Site 4 Construct New Hardstand See Sheet C-6		Option No.156	\$	_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

Item No.	Description	Quantity	Unit	Unit Price	Amount
OPTIONS:					
0121	(AM#9)(AM#10) Site 5 Construct New Hardstand See Sheet C-7			Option No.157 \$	_____
	TOTAL OPTIONS NOS. 139 THRU 157			\$	_____
	(AM#9) TOTAL, BASE BID AND ALL OPTIONS 1 THRU 157			\$	_____

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

NOTES:

1. (AM#9) STATUTORY LIMITS

(a) Each relocatable module is subject to a statutory limit. The maximum awardable amount (Operations and Maintenance Army-OMA funds) for a relocatable module is \$225,000.00.

(b) Each line item for utilities and site preparation to support a relocatable module or identified group of relocatable modules is subject to a statutory limit. The maximum awardable amount (Operations and Maintenance Army-OMA funds) for the utilities and site preparation to support relocatables module(s) line item is \$670,000.00.

(AM#10)

(c) Funds are available for line items priced within Statutory Limitations.

(AM#10)

(d) Funds are NOT available for line item pricing that exceeds Statutory Limitations.

2. ARITHMETIC DISCREPANCIES (EFARS 14.407-2)

(a) For the purpose of initial evaluation of bids, the following will be utilized in resolving arithmetic discrepancies found on the face of the bidding schedule as submitted by bidders:

- (1) Obviously misplaced decimal points will be corrected;
- (2) In case of discrepancy between unit price and extended price, the unit price will govern;
- (3) Apparent errors in extension of unit prices will be corrected; and
- (4) Apparent errors in addition of lump-sum and extended prices will be corrected.

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

NOTES: (cont)

(b) For the purpose of bid evaluation, the Government will proceed on the assumption that the bidder intends his bid to be evaluated on the basis of the unit prices, the totals arrived at by resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity concerning which bid is low.

3. If a modification to a bid based on unit prices is submitted, which provides for a lump sum adjustment to the total estimated cost, the application of the lump sum adjustment to each unit price in the bid schedule must be stated. If it is not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the bid schedule.

4. Bidders must bid on all items.

5. Costs attributable to Division 01 - General Requirements are assumed to be prorated among bid items listed.

6. Responders are advised that this requirement may be delayed, cancelled or revised at any time during the solicitation, selection, evaluation, negotiation and/or final award process based on decisions related to DOD changes in force structure and disposition of the Armed Forces.

7. EXERCISE OF OPTIONS (SWDR 715-1-1 (16 January 1996))

The Government reserves the right to exercise the option(s) by written notice to the Contractor either singularly or in any combination for up to (AM#10) 90 calendar days after award of the Base Bid without an increase in the Offeror's Bid Price. Completion of added items shall continue at the same schedule as the Base Bid unless otherwise noted in Section 01000 (AM#9) DESIGN AND CONSTRUCTION SCHEDULE, paragraph 1 entitled SCHEDULE.

ACCOMPANYING AMENDMENT NO. 0010 TO SOLICITATION NO. W9126G-04-R-0046

Design-Build Miscellaneous Construction, Renovation & Alteration Projects
Fort Hood, Texas

Solicitation No. W9126G-04-R-0046

BIDDING SCHEDULE

NOTES: (cont)

8. ABBREVIATIONS

For the purpose of this solicitation, the units of measure are represented as follows:

LS (lump sum)
EA (each)
Req. (Required)

END OF BIDDING SCHEDULE